

**MATTHEWS INDUSTRIAL PARK
SANITARY SEWER COLLECTION SYSTEM and
RE-USE LINE**

**Request For Bid No. FY15-0401
March 12, 2015**

ADDENDUM #3

The following items shall take precedence over the drawings and specifications for the above named project and shall become a part of the contract documents. Where any item called for in the specifications, or indicated on the drawings, is not supplemented hereby, the original requirements shall remain in effect. Where any original item is amended, voided, or superseded hereby, the provisions of such item not specifically amended, voided or superseded shall remain in effect.

General

Item No.

Description

1. The PROPOSAL included in the original bid documents has been revised to allow for an extra 30 days of construction time. The revised construction time to reach Substantial Completion is one hundred and twenty (120) days. Attached is a copy of the revised PROPOSAL which shall be submitted with the bid.

END OF ADDENDUM #3

**MATTHEWS INDUSTRIAL PARK
SANITARY SEWER COLLECTION SYSTEM and
RE-USE LINE**

**Request For Bid No. FY15-0401
March 12, 2015**

PROPOSAL

Date: _____

To: County Administrator

Dear Sir:

The undersigned, herein after called the Bidder, having visited the site of the above project, having familiarized himself with the local conditions affecting the cost of the work including the availability of materials and labor, and having examined the construction plans and specifications and related documents, including Addenda Numbers:

(Insert Addenda Number or write the word "None" if no Addenda issued)

hereby proposes to furnish all labor, materials, tools, equipment, insurance, taxes, etc., to construct the project in accordance to the plans and specifications, all in accordance with the contract documents, within the time set forth herein, for the sums entered on the attached "Bid Form". These prices are to cover all expenses incurred in performing the work required under the contract documents, of which this proposal is a part.

The Bidder hereby agrees to commence work under this contract on or before a date to be specified in a written "Notice to Proceed" from the Owner or his representative and to reach Substantial Completion as follows:

One hundred and twenty (120) consecutive calendar days

Bidder further agrees to pay as liquidated damages, the sum of two hundred and fifty dollars (\$250.00) for each consecutive calendar day thereafter.

Bidder

Title